पं अर्ठि सं. /यूपीनेडा/काम्प-85/सो.रूफटाप-वेबसाईट/2017 उ.प्र. नवीन एवं नवीनकरणीय ऊर्जा विकास अभिकरण, विभूतिखण्ड, गोमतीनगर, लखनऊ दिंनाकः सितम्बर, 2020

कार्यालय ज्ञाप

ग्रिड कनैक्टेड सोलर रूफटाप कार्यक्रम फेज-2 के अर्न्तगत लामार्थी एवं फर्म के मध्य अनुबंध के संबंध में।

प्रदेश में ग्रिड कनैक्टेड सोलर रूफटाप कार्यक्रम फेज—2 हेतु निर्गत कार्यालय—ज्ञाप सं 4809/नेडा—एसई—रूफटाप—फेज—2/2019 दिनांक 20.12.2019 के बिन्दु—04 के अनुसार लाभार्थी एवं इम्पैनेल्ड फर्म के मध्य होने वाले अनुबन्ध के संबंध में निम्नवत उल्लिखित है:—

"राज्य अनुदान की धनराशि सीधे लाभर्थियों के खाते में उपलब्ध करायी जायेगी जो कि लाभार्थी एवं फर्म द्वारा सयंत्रों के 05 वर्ष के अनुरक्षण एवं रख—रखाव का अनुबंध पत्र यूपीनेडा को प्रस्तुत करने पर दिया जायेगा।"

तत्क्रम में स्थापित संयंत्रों के सापेक्ष इम्पैनेल्ड फर्मो द्वारा लाभार्थियो के साथ 05 वर्ष हेतु अनुरक्षण एवं रख—रखाव संबधी अनुबंध संलग्न प्रारूप पर निष्पदित किया जायेगा। जिसके उपरान्त ही राज्यानुदान दिये जाने के संबंध में कार्यवाही की जायेगी।

संलग्नक-यथोक्त

(अनिल कुमार) सचिव एवं मुख्य परियोजना अधिकारी यूपीनेडा।

(Format for agreement between Empanelled Firm and Beneficiary)

(In Stamp paper worth Rs 200/-)

THIS AGREEMENT made the	day of		between	
Mr/Ms.	Series Superioring	(Name), Aged	S/o / D/o	
of	a acconstant	to be used, if there is a	to designion, and making span-	
	and a support the	(Address) (hereinafter	"Beneficiary"), of the one	
part, and	(n	name & address) of	at Cardinate commen	
(name of agency) (hereinafter "the				
WHEREAS	is a registered beneficiary having application ID/ registration no.			
for the ins			p power plant under the Grid	
Interactive Rooftop Solar Power P				
Pradesh.			the references to be because	
WHEREAS M/S.	is a	n empanelled Firm for	the implementation of the	
programme with empanelment no		of UPNEDA. Whereas the Agency has accepted the work		
order from the beneficiary for the i				
Hereinafter "the Contract Price")			•	
to case and do not be seen				

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

The Firm shall install solar power plant at the site of beneficiary as per the details in the Feasibility Report prepared after site visit and the terms contained in the work order issued by the beneficiary. The system installed should comply with technical requirements

- 1. UPERC RSPV Regulation 2019
- The system of the components should comply the technical compliance required by Ministry of New and Renewable Energy, Govt. of India (MNRE) and as per tender of UPNEDA, tender no. 01/UPNEDA/SPV/GCRT/2019-20
- 3. The installation and commissioning of the system will be done in compliance with installation practices and guidelines. The finalization of work order is done on mutual consultation.
- 4. All disputes with respect to payment of beneficiary share, supply and installation, post installation service and maintenance (if any) will be sorted out between us. Government or any other Firm providing subsidy or co-ordinating programme implementation will not be having any role in legal disputes arising out of this.

The installation should be completed while inspection representative of Firm will fill up the entries and the commissioning report by the Firm / Beneficiary to be uploaded in concern Discom office / UPNEDA portal within the stipulated timeline.

The whole system should be warranted for 5 years and the Solar module provided should have a performance warranty of 90% of the rated output at the end of 10 years and 80% at the end of 25 years.

The installation work will be done according to the MNRE/Tender technical specification, only domestic manufactured modules and solar cells to be used. If there is any deviation, no subsidy shall be permissible. Further third party inspection can also be carried out by UPNEDA/Discom, if any deviation from the technical specification is found, action will taken to Blacklist the concerned agency.

Agencies shall conduct periodic service visits at least once in six months during the warranty period of 5 years, Inspection report to be entered in O&M book for repair or replacement of any parts/material.

In case any difference or dispute arises in connection with the contractor, all legal proceedings relating to the matter shall be instituted in the Court within whose jurisdiction the power plant is (presently/ proposed to be) located.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed on the day, month and year indicated above.

Signed by (For Beneficiary)

Signed by (For Agency)

Witness 1.

Witness 1.

Witness 2.

Witness 2.